




THERESA PARK CLUBHOUSE FINISHING SCHEDULE

<u>Item</u>	<u>Picture</u>
Brick – Red Clay Stock	
Plasterband – Colour TBA	As surrounding Block Detail
Roof Covering – IBR Roof Sheet	
Windows – Std Aluminium	
Pavers – Grey Interlock	
Ceiling – 6,8mm Boards	Std Gypsum Board
Lighting – Ceiling Mounted Point Light	TBA – Energy Savers
Floor Finish – Polished Screed	
Pool - 1,8m Deep	Fibre Glass, Salt Chlorinated
Pool Trim – Cobble Border	

Enclosure Fencing – Pallisade	
Toilet – Top Flush	
Basin & Vanity – Combo	
Cabinetry – Coimbra	*As above
Counter Tops – Formica	
Basin Mixer – Deck Mounted	
Hand Towel Rail – Std	
Toilet Roll Holder –Std	
Wash Area Surface Mounted Mixer – Deck Mounted	

Double Sink	
DB Board	
Light Switches – Singles	

- Images are for illustration purposes only and may not be an accurate representation of the specification.
- In the event of a contradiction, the architect's plan supersedes the specification.
- Should any of the specified material not be readily available, REDEVCO reserves the right to substitute the product with another product of similar quality.
- Finishing schedule subject to change with a similar or better product should the need arise.
- All materials are SABS Approved.